

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT				1. CONTRACT ID CODE <div style="text-align: center;">J</div>		PAGE OF PAGES <div style="text-align: center;">1 3</div>	
2. AMENDMENT/MODIFICATION NO. <div style="text-align: center;">0001</div>		3. EFFECTIVE DATE <div style="text-align: center;">08-Apr-2004</div>		4. REQUISITION/PURCHASE REQ. NO. <div style="text-align: center;">W81ET4-4015-8399</div>		5. PROJECT NO.(If applicable)	
6. ISSUED BY <div style="text-align: center;">CODE</div> U.S. ARMY ENGINEER DISTRICT, PITTSBURGH CONTRACTING DIVISION (ROOM 727) W S MOORHEAD FEDERAL BUILDING 1000 LIBERTY AVENUE PITTSBURGH PA 15222-4186		7. ADMINISTERED BY (If other than item 6) <div style="text-align: center;">CODE</div> <div style="text-align: center; font-weight: bold;">See Item 6</div>					
8. NAME AND ADDRESS OF CONTRACTOR (No., Street, County, State and Zip Code)				X		9A. AMENDMENT OF SOLICITATION NO. W911WN-04-R-0002	
				X		9B. DATED (SEE ITEM 11) 17-Mar-2004	
						10A. MOD. OF CONTRACT/ORDER NO.	
						10B. DATED (SEE ITEM 13)	
CODE		FACILITY CODE					
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS							
<input checked="" type="checkbox"/> The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offer <input type="checkbox"/> is extended, <input checked="" type="checkbox"/> is not extended. Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: (a) By completing Items 8 and 15, and returning _____ copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.							
12. ACCOUNTING AND APPROPRIATION DATA (If required)							
13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.							
A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.							
B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).							
C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:							
D. OTHER (Specify type of modification and authority)							
E. IMPORTANT: Contractor <input type="checkbox"/> is not, <input type="checkbox"/> is required to sign this document and return _____ copies to the issuing office.							
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) The purpose of this amendment is to respond to questions which have arisen relative to specifications and terms of the solicitation. The following questions and responses are provided. (See attached continuation page)							
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.							
15A. NAME AND TITLE OF SIGNER (Type or print)				16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)			
				TEL: _____ EMAIL: _____			
15B. CONTRACTOR/OFFEROR _____ (Signature of person authorized to sign)		15C. DATE SIGNED		16B. UNITED STATES OF AMERICA BY _____ (Signature of Contracting Officer)		16C. DATE SIGNED 05-Apr-2004	

SECTION SF 30 BLOCK 14 CONTINUATION PAGE

The following items are applicable to this modification:CONTINUATION PAGE

- Q. Whom is the incumbent contractor?
 R. No contract currently in place for the services, however services were previously performed by Apple Mobile Medical
- Q. Will USACE-Pittsburgh guarantee a minimum number of exams per site?
 R. The quantities listed in the item fee breakdown schedule are estimated quantities, however of those quantities the minimum guarantee is 2% for the Base Annum and 1% for each Option Period. Refer to the revised Attachment 11 for the estimated number of exams per testing location.
- Q. How many exams per site are guaranteed?
 R. There is no minimum guarantee per site, the minimum guarantee is based on annum totals. See above answer for the applicability of the guarantees.
- Q. Is there any historical data on the number of exams category per site?
 R. Category II Physical Exam Locations (Refer to Attachment 11):
 9 exams at Test Location # 39;
 1 Exam at Test Location 01
 1 Exam Test Location 02
 1 Exam at test location 03
 1 Exam at test Location 06
 1 Exam at test location 09
 1 Exam test location 15
 2 Exams at test location 17
 1 Exam at test location 20
- Category III Physical Exam locations:
 7 exam at test location 39
- Q. Clarify whether USACE-Pittsburgh wants to have the cost for medically indicated tests such as the CXR and select laboratory tests (sickle cell screen, blood lead/APP tests) included in the appropriate category exam cost or if the offeror should separately provide line item prices for any medically indicated tests that are not performed routinely on all exams?
 R. The need for special tests which may arise will not be included in this contract.
- Q. Clarify the CXR requirement for the Category II examination.
 R. Chest X Ray FOR CATEGORY II ONLY. Chest X-Rays are only needed for divers as a baseline and then every three years. Chest X-Rays are needed for other workers every two years if they have been exposed to asbestos or hazardous waste sites. These exposures will be noted on the physical request forms
 (14X17 posterior/anterior (PA) chest film)
 (14X17 left lateral projection chest film)
 Otherwise no chest X-Ray for Category I exams is necessary
- Q. Will the contractor be provided baseline audio data for shift determination?
 R. Yes
- Q. In what format will this data be provided?
 R. Transfer of records, to the awardee contractor. No records will be desensitized prior to the award of contract.

- Q. The requirements for triggering the second audiogram in the RFP are not consistent with those set forth in 29 CFR 1910.95
- R. [Follow 29 CFR 1910.95](#)
- Q. When evaluating for shift determinations, do we follow the OSHA standard or the requirement set forth on page 33 of the RFP
- R. [When evaluating for shift determinations, the contractor will follow the OSHA standards 29CFR 1910.95. The second audiogram will be completed in a clinical setting by an Audiologist. If the second audiogram confirms results, then a clinical audiological evaluation is to be completed.](#)
- Q. Attachment 2 indicates audiograms will be done at 500, 1K, 3K, 4K and 6K Hz. On page 32 of the RFP, the request that audiograms be performed according to 29 CFR 1910.95. This requires testing at 2K Hz as well. Please clarify.
- R. [The requirements of 29CFR 1910.95 govern.](#)

SUMMARY OF PROJECTS, PROJECT CODES, NO OF EMPLOYEES, TEST
LOCATIONS AND SCHEDULE DATES FOR PHYSICALS

PROJECT	WORK ITEM	PROJECT CODES	NUMBER OF EMPLOYEES	TEST LOCATION	SCHEDULED DATES FOR PHYSICALS
Emsworth L/Dam Ohio River	0022VS	01	20	01 *	May-September
Dashields L/Dam Ohio River	0022VV	02	20	02 *	May-September
Montgomery L/Dam Ohio River	0022VW	03	20	03 *	May-September
New Cumberland L/D Ohio River	0022VX	04	16	04	May-September
Pike Island L/D Ohio River	0022VZ	05	16	05	May-September
Hannibal L/D Ohio River	0022W0	06	17	06 *	May-September
Lock 2 Allegheny River	0022JH	07	14	07	May-September
Lock 3, Allegheny River	0022JJ	08	12	08	May-September
Lock 4, Allegheny River	0022JK	09	9	09 *	May-September
Lock 5, Allegheny River	0022JL	10	6	10	May-September
Lock 6, Allegheny River	0022JM	11	5	11	May-September
Lock 7, Allegheny River	0022JN	12	2	11	May-September
Lock 8, Allegheny River	0022JP	13	1	11	May-September
Lock 9 Allegheny River	0022JQ	14	1	11	May-September
Lock 2, Mon River	0022JT	15	16	15 *	May-September
Lock 3, Mon River	0022JV	16	16	16	May-September
Lock 4, Mon River	0022JW	17	15	17 ***	May-September

* Designates 1 Category II Physical Exam

*** Designates 2 Category II Physical Exam

SUMMARY OF PROJECTS, PROJECT CODES, NO OF EMPLOYEES, TEST
LOCATIONS AND SCHEDULE DATES FOR PHYSICALS

PROJECT	WORK ITEM	PROJECT CODES	NUMBER OF EMPLOYEES	TEST LOCATION	SCHEDULED DATES FOR PHYSICALS
Maxwell L/D Mon River	0022JX	18	16	18	May- September
Grays Landing	0022JZ	19	14*	19	May- September
Pt. Marion L/D Mon River	0022K0	20	14*	20 *	May- September
Morgantown L/D Mon River	0022VK	21	8	21	May- September
Hildebrand L/D Mon River	0022VL	22	6	21	May- September
Opekiska L/D Mon River	0022VN	23	6	21	May- September
Berlin Lake	001TD8	24	5	24	March-May
M.J. Kirwan Dam and Reservoir	001TBM	25	3	24	March-May
Mosquito Creek Lake	001T8D	26	3	27	March-May
Shenango River Lake	001T8T	27	6	27	March-May
East Branch Clarion River Lake	001TGG	28	3	28	March- May
Allegheny Reservoir/Kinzua Dam	001T6D	29	5	29	March-May
Tionesta Lake	001T9W	30	4	29	March-May
Woodcock Creek Lake	001TCN	31	3	31	March-May
Conemaugh River Lake	001TF6	32	4	34	March-May
Crooked Creek Lake	001TG3	33	4	33	March-May
Loyalhanna Lake	001T74	34	5	34	March-May
Mahoning Creek Lake	001T7H	35	3	35	March-May
Tygart Lake	001TCH	36	3	36	March-May
Youghiogheny Lake	001TD9	37	6	37	March-May

Attachment 11

* Designates 1 Category II Physical Exam

SUMMARY OF PROJECTS, PROJECT CODES, NO OF EMPLOYEES, TEST
LOCATIONS AND SCHEDULE DATES FOR PHYSICALS

PROJECT	WORK ITEM	PROJECT CODES	NUMBER OF EMPLOYEES	TEST LOCATION	SCHEDULED DATES FOR PHYSICALS
Stonewall Jackson Lake	001T96	38	3	36	March- May
Pgh Engineer Warehouse	RF4000	39	96	39 ** ****	Feb-April

** Designates 9 Category II Physical Exam

**** Designates 7 Category III Physical Exams